
SEPTEMBER 2002 ENGINEERING AND RELATED SERVICES SOLICITATION                                                        MONTHLY SOLICITATION CONCLUDED:  SEPTEMBER 18, 2002

A = Estimated Consultant Contract cost < $100,000 Tied on one contract
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000 **Open to all firms
C = Local Unit of Government Selects Consultant BHO RFP DUE: SEPTEMBER 30, 2002
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D 1 1B 2003-01-16 N/A 30-Sep-02 15-Nov-02 30-Jun-03 No No Jay Buchite 608.246.3820
D1  2B 2003-01-17 N/A 30-Sep-02 15-Nov-02 30-Jun-03 No No Jay Buchite 608.246.3820
D1  3B 5225-01-00 3,200,000$                23-Sep-02 18-Nov-02 13-Sep-05 Yes No John J Steiner 608.245.2628

D1  3B 5225-00-03 1,200,000$                23-Sep-02 18-Nov-02 13-Sep-05 Yes No John J Steiner 608.245.2628

D1 4B 5225-02-00 1,460,000$                23-Sep-02 18-Nov-02 13-Sep-05 Yes No John J Steiner 608.245.2628
D1 4B 5225-03-00 725,000$                   23-Sep-02 18-Nov-02 13-Sep-05 Yes No John J Steiner 608.245.2628

D1 1A 2003-01-11** N/A 30-Oct-02 1-Feb-03 31-Dec-03 No No John Voorhees 608.246.5337
D1 2A 2003-01-12** N/A 30-Oct-02 1-Feb-03 31-Dec-03 No No John Voorhees 608.246.5337

DISTRICT 2 
D2  1B 1000-31-95 N/A 1-Oct-02 15-Oct-02 1-Sep-03 No No Don Schell 414.227.2148
D2  2B 1000-22-56 N/A 30-Sep-02 31-Oct-02 30-Jun-04 No No John Shaw 262.548.5951
D2  3B 1000-22-57 N/A 30-Sep-02 31-Oct-02 30-Jun-04 No No John Shaw 262.548.5951
D2  4B 1000-22-58** N/A 15-Oct-02 15-Nov-02 30-Jun-04 No No John Shaw 262.548.5951
D2  5B 1000-52-59** N/A 15-Oct-02 15-Nov-02 30-Jun-04 No No John Shaw 262.548.5951

DISTRICT 3
D3  B 4993-00-87 3,500,000$                1-Dec-02 1-Feb-03 1-Apr-04 Yes No Lee Ringblom 920.492.5990

DISTRICT 5
D5 1B 5135-03-03 1,300,000$                27-Sep-02 4-Nov-02 1-Jun-06 Yes No Anne Wallace 608.785.9048
D5 2B 5735-09-00 1,950,000$                27-Sep-02 4-Nov-02 1-Jul-05 Yes No Scott Lawry 608.789.6308
D5 3B 5200-07-30 6,000,000$                27-Sep-02 4-Nov-02 1-Oct-04 Yes No Scott Lawry 608.789.6308

DISTRICT 6
D6 1A 7590-08-01 300,000$                   15-Sep-02 1-Nov-02 3-Dec-03 No No Rick Shermo 715.836.2399

D6 1A 7590-01-02 300,000$                   15-Sep-02 1-Nov-02 3-Dec-03 No No Rick Shermo 715.836.2399
D6 2A 1530-01-02 370,000$                   15-Sep-02 1-Nov-02 1-Jan-04 No No Pat Kern 715.577.5397
D6 3A 8610-01-01 670,000$                   15-Sep-02 1-Nov-02 1-Oct-03 No No Rick Shermo 715.836.2399

DISTRICT 8
D8 1A 8998-21-00 N/A 30-Sep-02 01-Nov-02 01-Oct-03 Yes No Greg Mattson 715.392.7946

Jay Obenberger 608.243.3379

BUREAU OF HIGHWAY OPERATIONS
BHO  1B 0072-01-56** N/A 31-Oct-02 15-Dec-02 15-Jun-03 No No Paul Heitmann 608.266.8013
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID: 2003-01-16 
Master Contract 
Real Estate Appraisal, Relocation Assistance, and Acquisition Services 
 
Scope:  Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24, 
Wisconsin State Statues, and Wisconsin administrative Codes.  Those services may include any or 
all of the following:  Relocation Assistance, Appraisals, Acquisition Services, Property Management, 
and Maintenance of associated project and parcel files. 
 
For more information, contact Jay R. Buchite at (608) 246-3820. 
 
 
D1  2B 
Project ID: 2003-01-17 
Master Contract 
Real Estate Appraisal, Relocation Assistance, and Acquisition Services 
 
Scope:  Real Estate Services necessary to comply with Federal Regulations 49 CFR Part 24, Wiscon 
State Statues, and Wisconsin administrative Codes.  Those services may include any or all of the 
following:  Relocation Assistance, Appraisals, Acquisition Services, Property Management, and 
Maintenance of associated project and parcel files. 
 
For more information, contact Jay R. Buchite at (608) 246-3820. 
 
 
D1  3B 
Project ID: 5225-01-00 
 
This project is scoped as a resurface of STH 81 from Platteville to USH 61 of about 12 miles.  Crash 
reports will be utilized to identify any locations where some spot improvements would be needed at 
this time.  Pavement is worn and rutted and in need of repair with very minimal profile and alignment 
changes to the existing highway.   
 
Project ID: 5225-00-03 
 
This project consists of 2 structures that will be designed by the DOT structure designs section.  The 
consultant will be required to provide the information and structure survey form with the information 
needed to begin the preliminary design.  Also will need to provide the vertical profile and alignment to 
match the highway project. 
 
For more information, contact John J. Steiner at (608) 245-2628. 
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TRANSPORTATION DISTRICT 1 (CONT.) 
 
D1  4B 
Project ID: 5225-02-00 
This is an urban reconstruct project of 0.80 miles in the City of Platteville.  The City of Platteville is 
looking at having the water and sanitary sewer upgraded and incorporated into the project plans.  
Some historical properties and possible hazardous waste sites are potentially along the project 
length.  Coordination with the City of Platteville will be necessary for design input.  
 
Project ID: 5225-03-00 
This project on STH 81 is scoped as a pavement replacement at this time.  It connects to project 
5225-02-00 and ends at a signaled intersection, which may become part of this project.  Profile is on 
an extreme grade with heavy truck traffic.  This section has many businesses on the 0.30 miles of 
urban roadway.  This street is one of the main access routes to the UW-Platteville campus.   
 
For more information, contact John J. Steiner at (608) 245-2628. 
 
D1  1A  Solicitation is open to all consultants.  Use special Wetland Delineation NOI. 
Project 2003-01-11 
Master Contract - Wetland Delineation  
 
This master contract is for field delineation of wetland boundaries for highway design and 
construction projects. The work includes providing all necessary services and equipment to verify, 
identify, delineate, and stake wetland boundaries in the field as outlined by Technical Report Y-87-1, 
Corps of Engineers Wetlands Delineation manual published January 1987.  The wetlands must be 
classified according to the WisDOT Wetland Mitigation Banking Technical Guideline (March 2000).  
The consultant will be required to coordinate with WisDOT or Consultant surveyors for contract timing 
and locating wetland boundary stakes.  The consultant may be required to notify property owners 
prior to beginning their work. 
 
Proof of education, training, certification or other work experience in this field is required and will be 
provided by using the Consultant Solicitation Open to All Firms Notice of Interest, for DT 1819. 
 
For more information, contact John Voorhees at (608) 246-5337. 
 
 
D1  2A  Solicitation is open to all consultants.  Use special Wetland Delineation NOI. 
Project 2003-01-12 
Master Contract – Wetland Delineation 
 
This master contract is for field delineation of wetland boundaries for highway design and 
construction projects. The work includes providing all necessary services and equipment to verify, 
identify, delineate, and stake wetland boundaries in the field as outlined by Technical Report Y-87-1, 
Corps of Engineers Wetlands Delineation manual published January 1987.  The wetlands must be 
classified according to the WisDOT Wetland Mitigation Banking Technical Guideline (March 2000).  
The consultant will be required to coordinate with WisDOT or Consultant surveyors for contract 
timing. 
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TRANSPORTATION DISTRICT 1 (CONT.) 
 
and locating wetland boundary stakes.  The consultant may be required to notify property owners 
prior to beginning their work. 
 
Proof of education, training, certification or other work experience in this field is required and will be 
provided by using the Consultant Solicitation Open to All Firms Notice of Interest, for DT 1819. 
 
For more information, contact John Voorhees at (608) 246-5337. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2 1B 
Project ID: 1000-31-95 
Intelligent Transportation Systems (ITS) 
Wisconsin/Illinois Fiber Link 
 
Scope:  The consultant will develop a “Request for Bid” and administer a contract to procure, install 
and integrate equipment necessary to establish a fiber optic communications link between the 
Milwaukee Wisconsin MONITOR TOC and Toll Plaza 21, where the equipment will interface with 
Illinois equipment.  The WisDOT District 2 Freeway Operations Unit will oversee this project.  For 
more information, contact Don Schell at (414) 227-2148. 
 
 
D2  2B 
Project ID: 1000-22-56 
Traffic Counting Master Contract 
Expires June 30, 2004  $595,000 
Districtwide 
 
OBJECTIVE:  To support the District 2 highway improvement program, traffic signal times studies, 
safety studies, traffic impact analysis, traffic forecasts and regional transportation planning by 
providing accurate intersection turn counts on an as-needed basis. 
 
SCOPE OF WORK:  Provide manual traffic counting services (intersection turn counts) and vehicle 
classification counts at various locations throughout District 2 in response to specific, time-sensitive 
requests from District staff. 
 
MAJOR DELIVERABLES:  Manual traffic counts in paper and electronic formats with complete maps 
and field notes.   
 
For more information contact John Shaw at (262) 548-5951. 
 
 
D2  3B 
Project ID: 1000-22-57 
Traffic Counting Master Contract 
Expires June 30, 2004  $595,000 
Districtwide 
 
OBJECTIVE:  To support the District 2 highway improvement program, traffic signal times studies, 
safety studies, traffic impact analysis, traffic forecasts and regional transportation planning by 
providing accurate intersection turn counts on an as-needed basis. 
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TRANSPORTATION DISTRICT 2 (CONT.) 
 
SCOPE OF WORK:  Provide manual traffic counting services (intersection turn counts) and vehicle 
classification counts at various locations throughout District 2 in response to specific, time-sensitive 
requests from District staff. 
 
MAJOR DELIVERABLES:  Manual traffic counts in paper and electronic formats with complete maps 
and field notes.  
 
For more information contact John Shaw at (262) 548-5951. 
 
 
D2  4B  Solicitation is open to all consultants.  Use Consultant Solicitation Open to All Firms NOI 
Project ID: 1000-22-58 
Microsimulation Master Contract 
Expires June 30, 2004   $400,000 
Districtwide 
 
OBJECTIVE:  To support the District 2 highway improvement program and the Freeway System 
Operational Assessment project by preparing and adapting traffic microsimulation models, preparing 
Level of Service Analysis, and determining optimal signal times.  Required model size, level of detail 
and number of alternatives to be evaluated will vary. 
 
SCOPE OF WORK:  Prepare origin-destination matrices.  Build, calibrate, validate and apply 
microsimulation models including, but not limited to, PARAMICS, CORSIM, PASSER, TRANSYT 7F, 
SYNCHRO, SIGNAL, and HCS software to support a variety of District 2 projects.  Perform traditional 
Level of Service analysis using the most recent edition of the Highway Capacity Manual.  Evaluate 
traffic signal and ramp meter timing using appropriate software.  Support improvement program by 
participating with alternatives development.  Prepare data extracts for input to benefit/cost analysis 
software. 
 
MAJOR DELIVERABLES:  Fully-calibrated microsimulation models with model validation reports and 
alternatives summary and recommendations. Level of Service analysis reports, signal timing reports, 
data extracts, and other analytical services.  Some work may be required to be performed on client’s 
premises.   
 
For more information contact John Shaw at (262) 548-5951. 
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TRANSPORTATION DISTRICT 2 (CONT.) 
 
D2  5B  Solicitation is open to all consultants.  Use Consultant Solicitation Open to All Firms NOI 
Project ID: 1000-22-59 
Microsimulation Master Contract 
Expires June 30, 2004   $400,000 
Districtwide 
 
OBJECTIVE:  To support the District 2 highway improvement program and the Freeway System 
Operational Assessment project by preparing and adapting traffic microsimulation models, preparing 
Level of Service Analysis, and determining optimal signal times.  Required model size, level of detail 
and number of alternatives to be evaluated will vary. 
 
SCOPE OF WORK:  Prepare origin-destination matrices.  Build, calibrate, validate and apply 
microsimulation models including, but not limited to, PARAMICS, CORSIM, PASSER, TRANSYT 7F, 
SYNCHRO, SIGNAL, and HCS software to support a variety of District 2 projects.  Perform traditional 
Level of Service analysis using the most recent edition of the Highway Capacity Manual.  Evaluate 
traffic signal and ramp meter timing using appropriate software.  Support improvement program by 
participating with alternatives development.  Prepare data extracts for input to benefit/cost analysis 
software. 
MAJOR DELIVERABLES:  Fully-calibrated microsimulation models with model validation reports and 
alternatives summary and recommendations. Level of Service analysis reports, signal timing reports, 
data extracts, and other analytical services.  Some work may be required to be performed on client’s 
premises.  For more information contact John Shaw at 262.548.5951. 
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TRANSPORTATION DISTRICT 3 
 
Scope of Service Narratives: 
 
D3  1B 
Project ID: 4993-00-87 
City of Neenah 
Fox River Bridge, Oak Street 
Winnebago County 
 
The Wisconsin Department of Transportation is soliciting design engineering services for 
reconstruction of the bridge and approaches to the Oak Street Bridge over the Fox River in the City 
of Neenah, Wi. The scope of this project is to complete a preliminary bridge design and structure 
report to be submitted to the Department of Transportation for final design.  The approaches will be 
designed in cooperation with the City of Neenah to meet the future traffic needs of the area.  The 
work includes but is not limited to: environmental coordination, utility coordination, public involvement, 
preparation of reports during plan development, and the completion of plans, specifications, and 
engineer estimate for letting.  
 
Contact  Person: Bruce Enke P.E.    Lee Ringblom 
   Project Development Supervisor  Supervisor Assistant 
   (920) 492-5659    (920) 492-5990 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1B 
Project ID: 5135-03-03 
Spring & Main Street, Village of Highland 
Kennedy Street – Circle Drive 
STH 80 
Iowa County 
 
Project Scope: 
The project scope is a full service design contract for this 0.96-mile urban reconstruction project 
located in the Village of Highland.  This section of STH 80 is classified as a Minor Arterial and is not a 
long truck route.  Current traffic volumes are 1900 to 3000 and are projected to increase in 2026 to a 
level of 2400 to 4000 vehicles per day.  Proposed improvements include:  upgrading the sanitary and 
water lines; replacing deteriorated curb and gutter; replacing retaining walls; replacing deteriorated 
sidewalk; reconstructing the existing street; upgrading the storm sewer; and improving the 
intersection geometrics/radii at the STH 80 and CTH I intersection.  Additional urban landscaping 
including special street lighting may also be considered as part of this project. Due to constraints 
from the adjacent properties, adjustments to the profile and alignment will be minimal even though 
the grade at one location is 9.3%.   The road will be closed to traffic during construction through the 
use of staging and a marked detour route – Main Street has to stay open to traffic while Spring Street 
is under construction and vice versa.  No additional right-of-way is anticipated.  This project is 
scheduled for a June 2006 P.S. & E.  Construction is scheduled for 2007. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes:  preliminary and final roadway design, subsurface 
investigation, pavement design which will include investigation of concrete pavement at the STH 80 
and CTH I intersection, operational planning meeting, hazardous materials investigation, historical 
building investigation, Type 2ER environmental document, design study report, agency and utility 
coordination, coordination with the Village of Highland as they will be designing their own sanitary 
sewer and water main for inclusion in the roadway plans, public involvement with two public 
information meetings required, survey, traffic control, storm sewer, roadway plan preparation, 
quantities and estimate, and special provisions. 
 
For more information, contact Anne Wallace, P.E., at (608) 785-9048.  
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TRANSPORTATION DISTRICT 5 (CONT.) 
 
D5  2B 
Project ID: 5735-09-00  5735-08-30 
STH 71—CTH T   IH 90—CTH T B-41-880 
STH 16    STH 16 
Monroe County   Monroe County 
 
Project Scope: 
The project scope is a full service design contract for this 7.1-mile rural pavement replacement 
project located in Monroe County.  This section of STH 16 is classified as a Major Collector and is not 
a long truck route.  Current traffic volumes are 1700 and are projected to increase in 2025 to a level 
of 2100 vehicles per day.  Proposed improvements include:  Pulverize asphalt shoulders, mill and 
relay existing mainline asphalt, rubblize underlying concrete and pave with 3 ½ “ asphaltic concrete 
pavement.  There will be intersection improvements to CTH A, Hawk Road and Hilltop Road.  The 
roadway will remain open to traffic from STH 71 to IH 90, and closed from IH 90 to Tomah.  No right 
of way is anticipated.  There is a bridge rehabilitation project that is tied to the pavement replacement 
project.  This project involves redecking the existing bridge.  This project is scheduled for a July 2005 
P.S. & E.  Construction is scheduled for 2006. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes:  preliminary and final roadway design, pavement 
coring, pavement design, hazardous materials investigation, Type 3 pER environmental document, 
design study report, agency and utility coordination, coordination with the Fort McKoy as they 
periodically have convoys use this route, structure survey report for B-41-880 and Central office will 
be design the bridge rehabilitation, public involvement with one public information meeting required, 
miscellaneous survey, traffic control including detour signing plan, roadway plan preparation, 
quantities and estimate, and special provisions. 
 
For more information, contact Scott J. Lawry, P.E., at (608) 789-6308.  
 
 
D5  3B 
Project ID: 5200-07-30 
Cass Street Bridge, City of La Crosse 
Mississippi River Crossing B-32-300, East Channel 
USH 14 
La Crosse County 
 
Project Scope: 
The project scope is a full service design contract for this bridge rehabilitation project located in La 
Crosse County.  This section of USH 14 is classified as a principle arterial and is a long truck route.  
Current traffic volumes are 19800 and are projected to increase in 2020 to a level of 28800 vehicles 
per day.  Proposed improvements include:  Redecking the high truss and high truss north walk with a 
concrete slab, replace distressed floor system stringers in high truss, and structural repaint the 
structure.  No right of way is anticipated.  This project is scheduled for an October 2004 P.S. & E.  
Construction is scheduled for 2005. 
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TRANSPORTATION DISTRICT 5 (CONT.) 
 
Work to be completed by the Consultant: 
 
Work to be completed by the consultant includes:  preliminary and final design for the bridge 
rehabilitation including the new deck and structural repainting.  The existing structure will be analyzed 
to determine what effect the additional dead load will have on the structure.  Roadway plan 
preparation, quantities and estimate, and special provisions for this work will be submitted to the 
district to be included in its PS & E package.  WISDOT will complete the approach work and traffic 
control for the plans and any documentation and correspondence with any agencies. 
 
For more information, contact Scott J. Lawry, P.E., at (608) 789-6308, or Steve Flottmeyer at (608) 
785-9075. 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6 1A 
Project ID: 7590-08-01, 7590-08-02 
STH 93 
Cedar Road – Interstate 94 
Eau Claire County 
 
General – STH 93 from Cedar Road to Interstate 94 is currently a 2-lane highway, which will be 
expanded to 4 lanes in two phases. The first phase is scheduled for construction in 2005 with the 
second phase in 2006.  Two bridge structures (one northbound, one southbound) crossing Willow 
Creek will be constructed as part of these projects, replacing an existing box culvert.  The proposed 
structures are located just south of CTH II, at the division point of the two construction phases. 
 
Scope of Services required – Consultant shall perform complete structural design services, including 
preliminary structure plans and final structure plans for insertion into roadway plans prepared by the 
District.  Contract completion date is December 15, 2003. 
 
 
District 6 Contact -  Rick Shermo (715) 836-2399 
   Project Development Supervisor  
 
 
D6  2A 
Project ID: 1530-01-02 
USH 10 
Bascule Bridge; Prescott 
Pierce County 
 
General – A study of the Bascule lift bridge in Prescott is required to automate the lift operations of 
the bridge.   
 
Scope of Services required – Consultant shall perform complete study of alternatives for the 
replacement of lift controls and subsequent preliminary and final design (PS&E). This project is 
currently scheduled for a FY 2005 let. 
 
 
District 6 Contact -  Pat Kern  (715) 577-5397 
   District 6 Bridge Engineer  
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TRANSPORTATION DISTRICT 6 (CONT.) 
 
D6 3A 
Project ID: 8610-01-01 
STH 124 
Eau Claire – Chippewa Falls 
City of Chippewa Falls 
Chippewa County 
 
General – STH124 is a divided 4-lane arterial with 45 MPH speed limit. Woodward Avenue is a local 
street with commercial development adjacent in all quadrants. Intersection is currently signalized with 
protective/permissive left turn phasing on STH 124. 17 mainline left turn crashes for years 1998-
2001, including 3 fatal crashes and 8 injury crashes. Right turns from northbound Woodward Avenue 
are currently stop-controlled; 10 rear-end crashes in last 4 years. 
 
Scope of Services required – Preliminary and final design for the conversion to protected only left 
turns on STH 124, a dual left turn lane with extended storage, fill in existing ditched median with curb 
and install drainage structures, install right turn signal control for northbound Woodward Avenue, 
reconstruct existing pavement on north leg of Woodward Ave. and east leg of STH 124 to match the 
additional turn lane pavements as necessary. This project is pending funding approval and is 
anticipated to be constructed in the fall of 2003 or spring of 2004.  
 
District 6 Contact -  Rick Shermo (715) 836-2399 
   Project Development Supervisor  
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TRANSPORTATION DISTRICT 8 
 
Scope of Service Narratives: 
 
D8  1A 
Project ID: 8998-21-00 
 
Much of the focus of the Intelligent Transportation System (ITS) program at the national level prior to 
TEA 21 has been centered traditionally on systems in major metropolitan areas.  In an attempt to 
expand the use of ITS technologies to smaller urban areas, the rural Interstate and the U.S. highway 
system, Wisconsin is now beginning development of a City of Superior, Douglas County, and the 
Corridors of USH 2, USH 8, STH 48, and USH 53 in WisDOT’s Transportation District 8 preliminary 
engineering study.  This proposed study should be similar to the studies completed for the Duluth 
Area Transportation Management System in February 1998, for District 1’s ITS Preliminary 
Engineering Study [ongoing], and for the Oshkosh/Fox Cities/Green Bay ITS Strategic Deployment 
Study from May of 2001. 
 
Study results are intended to provide a set of guidelines and possible project specifications in the City 
of Superior, Douglas County, and Corridors for U.S. Highways 2, 8, & 53 along with State Highway 48 
that will interconnect the rural Wisconsin and Superior, WI to Duluth, Minnesota’s ITS elements in an 
integrated and complete operating system.  The preliminary engineering study must have a 
concentrated public involvement process, which the Department will approve and ultimately 
implement over a twenty-year time frame. 
 
Results should include, but not be limited to, the following: 
 

1. The creation of a technical team composed of members of all identifiable key affected 
interests groups, both public and private.  Teams may be concentrated on two main areas: 
Superior, Duluth, & Douglas County along with USH 2, USH 8, USH 53, & State Highway 48 
Corridors. 

 
2. The creation of a core team of working managers from key agencies and the consultant team 

to coordinate activities. 
 

3. The creation of an executive review committee designed to provide oversight and guidance at 
critical milestone points. 

 
4. A final strategic deployment plan with preliminary engineering that would be developed from a 

consensus of a technical team (composed of representatives of identified stakeholder groups). 
 This plan will become the Department's "roadmap" for ITS deployment and implementation in 
the City of Superior, USH 2, USH 8, USH 53, STH 48, and Douglas County, Wisconsin.   The 
Superior, Douglas County, and Corridors 2, 8, 48, & 53 Study also should identify other 
affected areas' needs including Duluth and St. Louis County plans that were developed in 
Minnesota DOT’s Duluth Area Transportation Management System Feasibility Study and 
Scoping Study.  
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TRANSPORTATION DISTRICT 8 (CONT.) 
 

The plan should include, but not be limited to, the following: 
• User services identification and selection 
• Project detail and system architecture, by program area 
• Performance criteria and evaluation framework 
• Procurement and funding 
• Implementation plan 

 
5. A proposed six-year program of deployment projects (with estimated costs) to be implemented 

as part of the overall WisDOT improvement program.  
 

6. Create a Corridor Architecture that can be mapped to the National Architecture, which would 
include 
projects in both the Six-Year Deployment Program and the 20-Year Program. 

 
For more information, please contact Greg Mattson at (715) 392-7946 or Jay Obenberger at (608) 
243-3379. 
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BUREAU OF HIGHWAY OPERATIONS (BHO) 
 
Scope of Service Narratives: 
 
BHO  1B  This solicitation is open to all firms.  
Project ID: 0072-01-56 
 
BHO is using an RFP process for this solicitation.  The RFP is due September 30, 2002  
 
This project will include:  

(a) conducting field inspections of government and privately owned winter maintenance chemical 
(primarily sodium chloride - road salt) storage sites,  

(b) recording inspection results on forms generated by a WisDOT data base,  
(c) entering inspection data into existing data base records or creating new records as needed in 

the data base  
(d) generating and mailing automated inspection reports to site owners.  

 
Data base use is via WisDOT equipment at a WisDOT office site.  
 
For more information, contact Paul Heitmann at (608) 266-8013. 
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	D1 4B
	5225-02-00
	5225-03-00

	D1 1A
	2003-01-11

	D1 2A
	2003-01-12


	DISTRICT 2
	D2 1B
	1000-31-95

	D2 2B
	1000-22-56

	D2 3B
	1000-22-57

	D2 4B
	1000-22-58

	D2 5B
	1000-22-59


	DISTRICT 3
	D3 1B
	4993-00-87


	DISTRICT 5
	D5 1B
	5135-03-03

	D5 2B
	5735-09-00
	5735-08-30

	D5 3B
	5200-07-30


	DISTRICT 6
	D6 1A
	7590-08-01
	7590-08-02

	D6 2A
	1530-01-02

	D6 3A
	8610-01-01


	DISTRICT 8
	D8 1A
	8998-21-00


	BHO
	BHO 1B
	0072-01-56



